STATE OF CALI FORNI A BI D SUMMARY

I N STANI SLAUS COUNTY | N OAKDALE AT
VARI QUS LOCATI ONS

Bl D OPENI NG DATE 09/ 14/ 04

CONTRACT NUMBER 10- 281204

LOCATI ON 10- STA-120-4.2/6.1
10- STA-108-37.2/38. 2

RESURFACE ASPHALT CONCRETE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
PROPGOSALS | SSUED 15 FUND TOTAL HA22 6, 700, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

RR | NVOCLVEMENT 09/ 15/ 04
CONTRACT CODE 'B '
68 CONTRACT | TEMS

FEDERAL Al D ACNH X099-(468)E

TOTAL NUMBER OF WORKI NG DAYS 120
PERCENT UNDER EST 11. 63

209 523-0734
00211337

FAX 209 523-4927

925 687- 6666
00238650

FAX 925 687-2122

NUMBER OF Bl DDERS 3 ENG NEERS EST 5,792, 000. 00 AMOUNT UNDER 673, 810. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5,118, 189. 50 2 GEORCGE REED I NC
P O BOX 4760
MODESTO CA 95352
2 5,816, 777. 80 3 BAY CI TI ES PAVI NG AND GRADI NG
I NC
P O BOX 6227
CONCORD CA 94524
3 6, 315, 679. 00 1 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

831 724-1011
00000089

FAX 831 768-4021



10- 281204

10- STA- 120 SUMMARY

09/ 14/ 04

LI ST

Bl DDER | D NAME AND ADDRESS

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

09/ 15/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL
29334 PACI FI C STREET
HAYWARD CA 94544

AL WAGONNER CONSTRUCTI ON
1012 S ACACI A AVENUE
RI PON CA 95366

ANRAK
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

B D S CONSTRUCTI ON
18448 AVENUE 24
CHOWNCHI LLA CA 93610

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

NATI ONAL CONCRETE CUTTI NG
7800 CUCAMONGA AVENUE
SACRAMENTO CA 95826

P C AND N CONSTRUCTI ON
5301 F BYRON HOT SPRI NGS ROAD
BYRON CA 94514

PENHALL COVPANY
13750 CATALI NA STREET
SAN LEANDRO CA 94577

RI CHARD A HEAPS ELECTRI CAL CONTRACTOR
8909 FLORI N ROAD
SACRAMENTO CA 95829

CONTI NUED ON NEXT PAGE

EXCAVATI ON ( PARTI AL)

UNDERGROUND PI PE

COLD PLANE ASPHALT CONCRETE

M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON

STRI PI NG AND PAVEMENT MARKI NG

SAWCUTTI NG

VETAL BEAM GUARD RAI L

BRI DGE WORK

ELECTRI CAL



10- 281204 Bl D245

10- STA- 120 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 14/ 04 09/ 15/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 S J D CONSTRUCTI ON I NC BARRI CADE, PORTABLE CHANGEABLE MESSAGE SI GN, M NOR CONCRETE
P O BOX 12320
ESCALON CA 95320

S J D CONSTRUCTI ON I NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)
P O BOX 12320
ESCALON CA 95320

S J D CONSTRUCTI ON I NC I NLET FRAME AND GRATE
P O BOX 12320
ESCALON CA 95320



10- 281204
10- STA- 120
09/ 14/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/ 15/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPCRATI ON
SACRAMENTO CA

B D S CONSTRUCTI ON
CHOWNCHI LLA CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

LANE SAFETY
BENI Cl A CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PENHALL COVPANY
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

W C MALONEY | NC
STOCKTON CA

GRI NDI NG

M NOR CONCRETE AND M SCELLENQOUS CONSTRUCTI ON

VETAL BEAM GUARD RAI L

STRI PI NG

TRAFFI C CONTROL

ELECTRI CAL

JO NT SEALS

CONSTRUCTI ON AREA SI GNS AND CHANNEL!| ZERS

DEMOLI TI ON ( PARTI AL)



10- 281204 Bl D245

10- STA- 120 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

09/ 14/ 04 09/ 15/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 B D S CONSTRUCTI ON | NC M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON
CHOWNCHI LLA CA
CENTRAL STRI PI NG SERVI CE | NC STRI PI NG AND TRAFFI C MARKI NG
RANCHO CORDOVA CA
DEBRUI N CONSTRUCTI ON | NC BRI DGE DECK REPAI R
FRENCH CAMP CA
MORI SOLI CONSTRUCTI ON | NC ELECTRI CAL
LI VERMORE CA
S J D CONSTRUCTI ON I NC CONSTRUCTI ON AREA SI GNS AND VARI QUS TRAFFI C CONTROL
OAKDALE CA
W C MALONEY | NC DEMOLI TI ON, REMOVE CONCRETE AND PAVEMENT

STOCKTON CA



10- 281204 Bl D245

10- STA- 120 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 14/ 04 09/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 700. 00 84, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 500. 00* 8, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 230, 000. 00* 230, 000. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 410 85. 00 34, 850. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 19, 200 8. 10 155, 520. 00
9 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 190 72.00 13, 680. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 1, 820 29. 00 52, 780. 00
11 (S) 033654 SI GNAL AND LI GHTI NG TEMPORARY LS LUMP SUM 57, 000. 00* 57, 000. 00
( LOCATI ON 1)
12 (S) 033655 SI GNAL AND LI GHTI NG TEMPORARY LS LUMP SUM 62, 000. 00* 62, 000. 00
( LOCATI ON 2)
13 (S) 033656 SI GNAL AND LI GHTI NG TEMPORARY LS LUMP SUM 61, 000. 00* 61, 000. 00
( LOCATI ON 3)
14 (S) 033657 SI GNAL AND LI GHTI NG TEMPORARY LS LUMP SUM 56, 000. 00* 56, 000. 00
( LOCATI ON 4)
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00* 30, 000. 00
16 049747 RECONSTRUCT JOI NT M 25 885. 00 22,125. 00
17 150227 ABANDON PI PELI NE EA 4 2, 600. 00 10, 400. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 52 27. 50 1, 430. 00
19 (S) 033477 REMOVE YELLOW TRAFFI C STRI PE M 8, 320 2.10 17, 472. 00
20 (S) 033478 REMOVE WHI TE TRAFFI C STRI PE M 590 1. 60 944. 00
21 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 140 27. 65 3,871.00
22 (S) 150722 REMOVE PAVEMENT MARKER EA 1,270 1.10 1, 397. 00
23 150771 REMOVE ASPHALT CONCRETE DI KE M 59 26. 00 1, 534. 00
24 150801 REMOVE OVERSI DE DRAI N EA 1 700. 00 700. 00
25 150806 REMOVE Pl PE EA 1 5, 000. 00 5, 000. 00
26 150820 REMOVE | NLET EA 17 1, 200. 00 20, 400. 00
27 150846 REMOVE CONCRETE PAVEMENT M2 10, 100 11.00 111, 100. 00
28 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 1, 400 7.00 9, 800. 00
29 033479 ADJUST COVER TO GRADE EA 120 500. 00 60, 000. 00
30 152422 ADJUST MONUVENT COVER EA 12 500. 00 6, 000. 00
31 033480 ADJUST | NLET TO GRADE EA 2 500. 00 1, 000. 00
32 152440 ADJUST MANHOLE TO GRADE EA 55 570. 00 31, 350. 00
33 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 27, 200 5. 00 136, 000. 00



10- 281204 Bl D245

10- STA- 120 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 14/ 04 09/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 153210 REMOVE CONCRETE VB 310 380. 00 117, 800. 00
35 153235 CLEAN BRI DGE DECK MR 1, 400 4.45 6, 230. 00
36 190101 ROADWAY EXCAVATI ON VB 21, 600 29. 75 642, 600. 00
37 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
38 390103 ASPHALT CONCRETE ( TYPE B) TONN 45, 000 47.25 2,126, 250. 00
39 394001 PLACE ASPHALT CONCRETE DI KE M 59 50. 00 2, 950. 00
40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 12 56. 00 672. 00
AREA)
41 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 150 100. 00 15, 000. 00
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9 4, 400. 00 39, 600. 00
43 510526 M NOR CONCRETE ( BACKFI LL) VB 66 300. 00 19, 800. 00
44 511118 CLEAN EXPANSI ON' JOI NT M 25 210. 00 5, 250. 00
45 (S) 519142 JONT SEAL (MR 40 M) M 25 255. 00 6, 375. 00
46 (S) 540102 TREAT BRI DGE DECK M2 1, 400 5.25 7, 350. 00
47 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 570 17.75 10, 117. 50
( LOW ODOR)
48 650069 450 MM REI NFORCED CONCRETE PI PE M 150 270. 00 40, 500. 00
49 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 7 435. 00 3, 045. 00
50 729010 ROCK SLOPE PROTECTI ON FABRI C M2 10 110. 00 1, 100. 00
51 731502 M NOR CONCRETE (M SCELLANEOUS VB 320 830. 00 265, 600. 00
CONSTRUCTI ON)
52 (SF) 750030 I NLET FRAME AND GRATE EA 11 565. 00 6, 215. 00
53 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 42 110. 00 4, 620. 00
54 (S) 839553 END SECTI ON EA 1 105. 00 105. 00
55 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 550. 00 7, 650. 00
56 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 1, 680 49. 00 82, 320. 00
57 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2, 640 . 90 2, 376. 00
( SPRAYABLE)
58 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 770 1.40 12, 278. 00
59 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 300 .75 7,725.00
(BROKEN 10.98 M - 3.66 M
60 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 840 3.70 6, 808. 00
61 (S) 861491 MODI FY S| GNAL ( LOCATI ON 1) LS LUMP SUM 35, 000. 00* 35, 000. 00
62 (S) 861492 MODI FY S| GNAL ( LOCATI ON 2) LS LUMP SUM 56, 500. 00* 56, 500. 00
63 (S) 861493 MODI FY S| GNAL ( LOCATI ON 3) LS LUMP SUM 46, 000. 00* 46, 000. 00
64 (S) 861494 MODI FY S| GNAL ( LOCATI ON 4) LS LUMP SUM 41, 000. 00* 41, 000. 00
65 (S) 861495 MODI FY S| GNAL ( LOCATI ON 5) LS LUMP SUM 37, 000. 00* 37, 000. 00

66 000001 | TEM DELETED PER ADDENDUM LS LUWVP SUM . 00* 0.00



Bl D245

10- 281204
10- STA- 120 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
09/ 14/ 04 09/ 15/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 033481 MODI FY PEDESTRI AN CRCSS WALK LI GHTI NG LS LUMP SUM 41, 000. 00* 41, 000. 00
FI XTURE
68 999990 MOBI LI ZATI ON LS LUMP SUM 75, 000. 00* 75, 000. 00

TOTAL 5, 118, 189. 50



| TEM
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10- 281204
10- STA- 120
09/ 14/ 04

1, 500.
2, 870.
456.

16.
300.
315.

1, 125.
485.

325.

27.
2, 000.
59.
50.

.00
.00
.30
.20
.65
.50
.10
.00

00
00
00

.75

00
00
00
00
00

.75

00

.40

75
00*
90
00

154176.
13585.
50050.
49000.
51000.
51000.
57500.
14450.
22000.
11316.
1887.
18304.
973.
3850.
1397.
1475.
1500.
2870.
7752.
78275.
22400.
36000.
3780.
2250.
26675.
102000.
100750.
6160.
599400.
2000.
2695500.

2950.

SUMMARY

52, 000.
250, 000.
72.

7.

65.

27.

43, 000.
53, 000.
47, 000.
38, 000.
60, 000.
1, 800.
1, 500.
25.

2.

1.

25.

1.

20.

1, 000.
2, 000.
700.
20.

18.
850.
850.

1, 000.
850.

320.

50.
2,500.
55.
20.

OF

00
00
00
00
50
00
00
00
00
00
00
00
00
00
00
00
00

.00

00

.00

00
00*
00
00

REMA/

52000. 00
250000. 00
29520. 00
140160. 00
12350. 00
49140. 00
43000. 00
53000. 00
47000. 00
38000. 00
60000. 00
45000. 00
6000. 00
1300. 00
16640. 00
885. 00
3500. 00
1270. 00
1180. 00
1000. 00
2000. 00
11900. 00
202000. 00
25200. 00
102000. 00
10200. 00
2000. 00
46750. 00
136000. 00
99200. 00
1400. 00
1080000. 00
2500. 00
2475000. 00
1180. 00

N

N G

B

DDERS

Bl D245
PAGE 9
09/ 15/ 04



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

68
TOT

10- 281204

10- STA- 120
09/ 14/ 04
SECOND
Bl D AMOUNT

65. 00 780. 00
547. 00 82050. 00
2,200. 00 19800. 00
154. 00 10164. 00
220. 00 5500. 00
264. 00 6600. 00
5.50 7700. 00
18.70 10659. 00
277.00 41550. 00
249. 00 1743. 00
35. 00 350. 00
654. 00 209280. 00
275.00 3025. 00
166. 10 6976. 20
110. 00 110. 00
2,420.00 7260. 00
49. 50 83160. 00
.95 2508. 00
1.45 12716. 50
.80 8240. 00
3.85 7084. 00
15, 400. 00* 15400. 00
29, 700. 00* 29700. 00
32, 000. 00* 32000. 00
27, 500. 00* 27500. 00
27,500. 00* 27500. 00
. 00* 0. 00
33, 000. 00* 33000. 00
542, 000. 00* 542000. 00
5,816, 777. 80

SUMMARY

OF REMA

6, 315, 679. 00

THI RD
Bl D AMOUNT

50. 00 600
1.00 150
3, 000. 00 27000
140. 00 9240
75. 00 1875
300. 00 7500
2.00 2800
63. 00 35910
300. 00 45000
200. 00 1400
20. 00 200
850. 00 272000
450. 00 4950
102. 00 4284
100. 00 100
2,500. 00 7500
45. 00 75600
.85 2244
1.30 11401
.70 7210.
3.50 6440.
33, 000. 00* 33000.
66, 000. 00* 66000.
53, 000. 00* 53000.
39, 000. 00* 39000.
36, 000. 00* 36000.
. 00* 0.
37, 000. 00* 37000.
340, 000. 00* 340000

N

N G

B

DDERS

Bl D245
PAGE 10
09/ 15/ 04



